


No.: 14.35.0000.220.07.030.18/15

Date: 18/11/2018

**Corrigendum**

This is to inform all concerned that due to unavoidable circumstances, the date and time of Pre-Bid meeting for the tender **Project Implementation Partner (Project financing and EPC) to implement project titled “Establishment of Teletalk's 4G Network throughout the Country”** (No.: 14.35.0000.220.07.030.18/06, dated 29/10/2018) has been changed. The new date and time of Pre-Bid meeting is as below:

Previous date & time	New date & time
Previous date & time of Pre-Bid meeting: November 21, 2018 at 02:30 PM	New date & time of Pre-Bid meeting: <b>November 22, 2018 at 11:00 AM</b>
Teletalk Corporate Office, Rajuk Commercial Complex, Gulshan-1, Dhaka-1212.	Teletalk Corporate Office, Rajuk Commercial Complex, Gulshan-1, Dhaka-1212.

  
**(Md. Ashrafuzzaman)**  
DGM (Procurement)  
Teletalk Bangladesh Limited

Copy:

1. Managing Director, Teletalk Bangladesh Limited, Gulshan-1, Dhaka-1212.
2. All Head of Department, Teletalk Bangladesh Limited.
3. All the Prospective Bidders.
4. Members of Specification committee
5. Office Notice Board and website.
6. Office Copy.